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Ref.: DUQM/2016/7T29/15-4
Date: February 09, 2016
Addendum No. (1)

Reference: TENDER 29/20115 — Consultancy Services for Construction Supervision of the

Fishery Port at Duqm

Submission date: Tuesday/1 6" Feb 2016

Tender Documents Collection date: 04
15t Revised Submission Date: Tue/08" March 2016

January 2016

Dear Bidders;

Please find attached Addendum No.1 for your kind action and record.

NOTEs:
. All Bidders are to endorse this Circular and attach it as part of their tender submission.
* Last date for the further Queries/ Clarifications shall be Thursday/18" Feb 2016.

. Submission (Closing) Date of tender: Tuesday/08'" March 2016 at 12h00, Muscat Time.

Kind regard

F))
E'\-\, SEZAD, Tenders & Contrach}

Tel Hgali P.0.BoH wiya
Fax yusla
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Special Economic Zone Authority at Dugm

CONSULTANCY SERVICES FOR CONSTRUCTION
SUPERVISION OF THE FISHERY PORT
AT DUQM
SULTANATE OF OMAN

TENDER DOCUMENT No. 29/2015

ADDENDUM 1




CONSULTANCY SEAVICES FOR CONSTRUCTION SUPERVISION OF THE FISHERY PORT AT DUQM
ADDENDUM 1

ADDENDUM 1

SULTANATE OF OMAN

Ref Clause and Page in Addendum

No Tender Document

|
Sectiond: Clause 4.1.1 | Add sub Clause 4.1.1.6, The Consulting Engineer shall coordinate, manage and resolve issues
Al.l | (Page No 24) with contractors/consultants appainted by the Emplayer for works related to the Fishery
Port for the whole duration of the Project, in particular, during the Maintenance Period.

Section 4: Replace “Section 3 “and "Section 2"
Al.2 | Clause 4.1.1.2. (Page | Amended Clause 4.1.1.2: The services to be provided by the Consulting Engineer shall also
No 24). include the scope of services detailed in the review of design and modification to the design

etc. “Condition of Engagement” (Ref. in Section 2.0).

Section 4: Delete Clause 4.1.5.1 : The-eptienst-itemthe-deplayment-oi-scanner3b-Eehoscopel-to
Claused.1.5.1 memtortheundemwatemnerls
Al3 | (Page No 27) !
| and
Section6: Schedule of | Delete item in Schedule of Remuneration 6.3 Part B — S/N 2 ; Checkisp-usthpscanpeCo0a
Remuneration Ioteheacipewethroperat r—one- L e - ORTHINAL-TEM
| {Page No 37)
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CONSULTANCY SERVICES FOR CONSTRUCTION SUPERVISION OF THE FISHERY PORT AT DUAm

AbDEMDUM 1
Ref | Clause and Page in Addendum
No Tender Document
a. Residential Engineer (RE} One month increased from previous period 30 month,
Revised period 31 month
b. Quantity Surveyor (QS) revised to 31 month from 15 months.
c. Add Additional Clause 4.1.5.7: The Consuiting Engineer shall note that one additicnal
man-manth is added to the duration of the Construction Period for the Resident
Engineer and Quantity Surveyor. The Consulting Engineer shall finalize the Contract
Claused.1.5 within this ene-month period. In the event the Consulting Engineer takes more time
(Page No 27) than this additional one month to finalize the Contract, no extra payment will be
made and all cost is deemed to be included in the Tender Price.
and
Al.4 |Clause 6.3 Part A Revised 4.1.5 Construction {Execution) Period

(Page No 36}

Ite Position LB PLALICE No of Months
m site

1 | Resident Engineer (RE) 1 30-menths 31 months

S | Quantity Surveyor{QS) 1 15-moenths- 31 months
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COMSULTANCY SERVICES FOR CONSTRUCTION SUPERVISION OF THE FISHERY PORT AT DUQM

ADDENMDUM 1

Ref | Clause and Page in Addendum
No Tender Document
Revised 6.3 Schedule of Remuneration for Construction Supervision Services
PART A- Construction Supervision Service
S/N Position — Rate Total Total Amount
No — (R.O.)/ Amount in Words
Month* (R.0.)
1 |Resident Engineer(RE) | ; 2031
5 | Quantity Surveyor(QS} | ; 1531
Amended Serial No_Summary for Schedule of Remuneration:
S/N Item Total Amount Total Amount in Words
Summary for (R.0.)
Schedule of 1 Remuneration for Supervision Services
Al.5 | Remuneration for (PART A & PART B}
Construction 2 Remuneration for Design Services { PART C}

Supervision Services.

(Page No 39)

Cumulative Total

Add 10% contingency

GRAND TOTAL {1+11)
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CONSULTANCY SERVICES FOR CONSTRUCTION SUPEAVISION OF THE FISHERY PORT AT DUOM
ADDENDUM 1

Ref | Clause and Page in Addendum
No Tender Document

Replace Professional indemnity cover from Omani Rials Five Million (OMR5, 000,000} to
Omani Rials Two million five hundred thousand {OMR2, S00,000)

Clause 1.6 a. Clause 1.6: Para 4 ,Second line :
{Page 8)
The Bid Bond of the successful Bidder will be discharged after the Bidder has
And signed the Contract and furnished both the Professional Indemnity Insurance
Policy {Surrtasured-o-OnMRA—Fve{s-Pdilion} and the Performance Bond Five
AL6 percent (5%) of the Contract Value.
APPENDIX B TO FORM
OF AGREEMENT Amended Clause 1.6: Para 4, Second line :
8. AMOUNT OF The Bid Bond of the successful Bidder will be discharged after the Bidder has
INSURANCE COVER signed the Contract and furnished both the Professional Indemnity Insurance
(Page No 46) Policy {Sum Insured of OMR Two million five hundred thousand (2.5} Million)

and the Performance Bond Five percent (5%} of the Contract Value.

b. APPENDIX B TO FORM OF AGREEMENT- Item 8 AMOUNT OF INSURANCE COVER
{Page No 46)

Replace Professional indemnity cover from Gmani-Rials-Rive-Million{OMRS,000,000} to
Omani Rials Two million five hundred thousand (OMR2,500,000)
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